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16045 Questions and Responses-Set 1
Does lowa DOT have a target ‘go live’ date or ‘implementation window’ after contract
award for the new ADKTS? (RFP Section 4.2.14)
The DOT does not have a firm go-live date. Per the RFP Text, this would be negotiated. The
expectation is that the ‘Ready for Use’ date will be before June 30, 2017.
Would lowa DOT consider extending the deadline of this RFP to August 31, 2016?

The deadline for the RFP will not be extended.

Please clarify the initial contract period and the number of renewals following the initial contract
term.

The initial contract period is for 3 years with the option of 3 additional 1 year extensions.

Is pricing only required for the 1st year or is pricing also required for three annual options?

Pricing is required for the initial contract which is 3 years.

Will test station equipment and kiosks be pre-delivered to the 99 locations throughout lowa? If
not, is the Successful Responder expected to transport equipment from a central state depot to
the installation site?

The DOT will handle transport and delivery of all test station equipment and kiosks.

Is on-site technical support required during the first morning that the AutoTest stations are live
at each location?

On-site technical support is not required however, if there is an issue at a site, the expectation
is that the vendor would be able to address the issue.

Will these images be stored as part of the applicant record? If so, how many images of the
applicant will be stored and for how long?

This is only a desirable and so the expectation is that the responder provides
recommendation and options available.

Will the state provide the barcode scanner (not specified in hardware components in 3.8.3)?

This is only a desirable but if this functionality is executed, the DOT will provide the barcode
scanner.
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